

**TABULATION OF PROPOSALS FOR: 2024 Metal Building Construction Improvements RFP, Stephens Regional Special Utility District, Breck**

PROPOSALS RECEIVED: 3/13/2025

PE Firm Registration No. 1151

BASE BID PROPOSAL				Donnie Sechrest Construction, Inc.		First Construction, LLC		Sullivan Contracting Services	
Item No.	Quantity	Unit	Item	Unit Cost	Amount	Unit Cost	Amount	Unit Cost	Amount
1	1	LS	Mobilization, bonds & insurance	\$ 7,107.00	\$ 7,107.00	\$ 6,166.12	\$ 6,166.12	\$ 26,868.16	\$ 26,868.16
2	1	LS	Metal Building	\$ 63,140.00	\$ 63,140.00	\$ 65,610.00	\$ 65,610.00	\$ 72,029.10	\$ 72,029.10
3	1	LS	Concrete Foundation	\$ 25,000.00	\$ 25,000.00	\$ 33,750.00	\$ 33,750.00	\$ 33,143.00	\$ 33,143.00
4	1	LS	Spray Foam Insulation and Paint	\$ 16,000.00	\$ 16,000.00	\$ 23,962.50	\$ 23,962.50	\$ 29,674.37	\$ 29,674.37
<b>TOTAL BASE BID PROPOSAL PRICE (Items 1 thru 4)</b>					<b>\$ 111,247.00</b>		<b>\$ 129,488.62</b>		<b>\$ 161,714.63</b>

ALTERNATE BID PROPOSAL				Donnie Sechrest Construction, Inc.		First Construction, LLC		Sullivan Contracting Services	
Item No.	Quantity	Unit	Item	Unit Cost	Amount	Unit Cost	Amount	Unit Cost	Amount
A1	1	LS	Electrical Work	\$ 25,000.00	\$ 25,000.00	\$ 11,775.00	\$ 11,775.00	\$ 13,653.46	\$ 13,653.46
A2	1	LS	20'x50'x16' Metal Weld Up Lean	\$ 13,000.00	\$ 13,000.00	\$ 33,412.50	\$ 33,412.50	\$ 27,686.19	\$ 27,686.19
<b>TOTAL ALTERNATE BID PROPOSAL PRICE (Items A1 thru A2)</b>					<b>\$ 38,000.00</b>	*	<b>\$ 45,187.50</b>		<b>\$ 41,339.65</b>

CALENDAR DAYS TO COMPLETE

90

60

50

\* Due to calculation error, First Construction LLC's Alternate Bid Proposal is less than what was read aloud at the Proposal Opening.

I, LEROY ARCE, P.E., #114163, DO HEREBY CERTIFY THAT THE ABOVE REFERENCED BIDS WERE RECEIVED, IN ACCORDANCE WITH THE ADVERTISED PROCEDURES, OPENED, AND READ ALOUD. THE BID TABULATION HEREIN IS A TRUE AND ACCURATE REPRESENTATION OF THE BIDS READ ALOUD.



LEROY ARCE, P.E., #114163



3/14/2025