


TABULATION OF BIDS FOR: DWSRF Water System Imp. Contract B-Raw Water and Booster Pump Station Rehabilitation, City of Sweetwater, Texas

BIDS RECEIVED: 4/10/2025

PE Firm Registration No. 1151

BASE BID				Dowtech Specialty Contractors		LH Howard Construction	
Item No.	Quantity	Unit	Item	Unit Cost	Amount	Unit Cost	Amount
1	1	LS	Mobilization, bonds & insurance	\$ 26,265.00	\$ 26,265.00	\$ 90,191.24	\$ 90,191.24
Oak Creek Raw Water Pump Station (OCRWPS)							
2	1	LS	Demo & dispose of existing 450 HP pump motor, etc. at OCRWPS	\$ 81,652.00	\$ 81,652.00	\$ 73,242.34	\$ 73,242.34
3	1	LS	Outdoor Electrical items at OCRWPS	\$ 100,496.00	\$ 100,496.00	\$ 33,974.30	\$ 33,974.30
4	1	EA	200 HP, 480V motor at OCRWPS	\$ 37,090.00	\$ 37,090.00	\$ 95,636.90	\$ 95,636.90
5	1	LS	Motor control center, VFD starters, breakers, tvss, at OCRWPS	\$ 60,930.00	\$ 60,930.00	\$ 199,103.94	\$ 199,103.94
6	1	LS	Electrical lighting, receptacles, HVAC heater at OCRWPS	\$ 53,762.00	\$ 53,762.00	\$ 86,854.04	\$ 86,854.04
7	1	LS	Temperture transmitter, flow meter flow transmitter at OCRWPS	\$ 15,802.00	\$ 15,802.00	\$ 55,262.32	\$ 55,262.32
8	1	EA	Replace valves, fittings, pipe, surge check valve at OCRWPS	\$ 29,511.00	\$ 29,511.00	\$ 143,834.00	\$ 143,834.00
9	1	LS	SCADA upgrades and modifications at OCRWPS	\$ 50,002.00	\$ 50,002.00	\$ 15,173.46	\$ 15,173.46
Boster A Pump Station (BAPS)							
10	1	LS	Demo & dispose of existing pump & motors, piping, etc. at BAPS	\$ 69,223.00	\$ 69,223.00	\$ 41,156.32	\$ 41,156.32
11	1	LS	Outdoor Electrical items at BAPS	\$ 50,424.00	\$ 50,424.00	\$ 68,918.48	\$ 68,918.48
12	1	EA	Motor control center, VFD, breakers, etc. at BAPS	\$ 34,195.00	\$ 34,195.00	\$ 145,573.94	\$ 145,573.94
13	1	EA	250 HP, 480V motor at BAPS	\$ 40,722.00	\$ 40,722.00	\$ 110,144.32	\$ 110,144.32
14	1	LS	Transformer & lighting panel at BAPS	\$ 18,431.00	\$ 18,431.00	\$ 48,957.78	\$ 48,957.78
15	1	LS	Electrical building, electrical lighting, receptacles at BAPS	\$ 29,545.00	\$ 29,545.00	\$ 61,525.58	\$ 61,525.58
16	1	LS	Temperature transmitter, instrumentation, etc. at BAPS	\$ 12,500.00	\$ 12,500.00	\$ 9,109.42	\$ 9,109.42
17	1	EA	Blind flanges and inspect surge check valve at BAPS	\$ 36,621.00	\$ 36,621.00	\$ 41,398.00	\$ 41,398.00
18	5	EA	Steel plates to fill voids from demo existing windows at BAPS	\$ 2,243.60	\$ 11,218.00	\$ 1,688.80	\$ 8,444.00
19	1	LS	SCADA upgrades and modifications at BAPS	\$ 85,470.00	\$ 85,470.00	\$ 13,895.48	\$ 13,895.48
Booster B Pump Station (BBPS)							
20	1	LS	Demo & dispose of existing pump & motors, piping, etc. at BBPS	\$ 69,223.00	\$ 69,223.00	\$ 41,156.32	\$ 41,156.32
21	1	LS	Outdoor Electrical items at BBPS	\$ 50,424.00	\$ 50,424.00	\$ 68,918.48	\$ 68,918.48
22	1	EA	Motor control center, VFD, breakers, etc. at BBPS	\$ 34,195.00	\$ 34,195.00	\$ 138,073.94	\$ 138,073.94
23	1	EA	250 HP, 480V motor at BBPS	\$ 40,722.00	\$ 40,722.00	\$ 110,144.32	\$ 110,144.32
24	1	LS	Transformer & lighting panel at BBPS	\$ 18,431.00	\$ 18,431.00	\$ 48,957.78	\$ 48,957.78
25	1	LS	Electrical building, electrical lighting, receptacles at BBPS	\$ 29,545.00	\$ 29,545.00	\$ 61,525.58	\$ 61,525.58
26	1	LS	Temperature transmitter, instrumentation, etc. at BBPS	\$ 12,500.00	\$ 12,500.00	\$ 9,106.42	\$ 9,106.42
27	1	EA	Blind flanges and inspect surge check valve at BBPS	\$ 36,621.00	\$ 36,621.00	\$ 41,398.00	\$ 41,398.00
28	5	EA	Steel plates to fill voids from demo existing windows at BBPS	\$ 2,243.60	\$ 11,218.00	\$ 1,688.80	\$ 8,444.00
29	1	LS	SCADA upgrades and modifications at BBPS	\$ 85,470.00	\$ 85,470.00	\$ 13,895.48	\$ 13,895.48
Water Treatment Plant (WTP)							
30	1	LS	SCADA upgrades and modifications at WTP	\$ 13,000.00	\$ 13,000.00	\$ 10,000.00	\$ 10,000.00
TOTAL BASE BID PRICE (Items 1 thru 30)					\$ 1,245,208.00		\$ 1,894,016.18

I, SAGE DILLER, P.E., #96645, DO HEREBY CERTIFY THAT THE ABOVE REFERENCED BIDS WERE RECEIVED, IN ACCORDANCE WITH THE ADVERTISED PROCEDURES, OPENED, AND READ ALOUD. THE BID TABULATION HEREIN IS A TRUE AND ACCURATE REPRESENTATION OF THE BIDS READ ALOUD.


SAGE DILLER, P.E., #96645



4/10/2025